

## Addendum No. 3

## Project: Smith Building Renovation Spindletop Center

Date: July 05, 2022

All bidders are herewith notified of the following additions, deletions, changes or clarifications to the drawings dated June 13, 2022 and shall be acknowledged as received on the proposal.

- Existing doors to remain # 8 & #9, and #11 thru #22 shall be repainted.
  Aluminum frames are not to be painted.
- Clarification: Base project schedule on the Owner's abatement taking approximately 10 weeks to complete. Abatement will begin in Section A, which will be turned over to General Contractor once the area is clear approximately 3 weeks after the abatement begins.

End of Addendum # 3



July 05, 2022